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1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause
of the contract are:

A. Dimensional Check (special)

B. Form/Fit

C. Compliance with drawing (78286) 65 130-07154-045/043 REV “E12”
and specifications referenced therein.

D. Review documentation as provided under DD1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the article(s) comply with
contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the
First Article Sample(s) during testing.

II. Special Instructions

A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFT) condition at least 2 samples
of each part is required provided the sample(s) have inspection approval of the
cognizant QAR. Sample(s) may be shipped as production items only after all other
units required under the contract have been produced and are ready for shipment.

B. Sample (s) will be returned to the contractor, if not destroyed in testing.

P.B3716
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C. Destructive testing of at least 1 sample of each P/N: (78286) 65130-07154-045,
is imposed on vendors who have never previously produced actual items listed herein.
First Article Inspection Requirements

Special Instructions:

65130-07154-043 ROD END SUBASSEMBLY Two Samples Non-Destructive

65130-07154-101 LINER, HALF Two Samples (see note)
65130-07153-102 ROD END Two Samples (see note)
65130-07154-045 ROD END SUBASSEMBLY Two Samples Non-Destructive
65130-07154-102 LINER, HALF Two Samples (see note)
65130-07153-103 ROD END Two Samples (see note)

NOTE: At least a quantity of one liner half P/N 65130-07154-101 or 65130-07154~102
and one rod end 65130-07153-102 or 65130-01753-103 is required for destructive testing

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, Attn: 02. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to NAVICP Code 02, with duplicate copies
to NAVICP Code 02 and to the designated test facility. The envelopes shall be clearly
marked. “DO NOT OPEN IN MATLROOM”.

Within 120 days after receipt of sample(s) the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to PCO
DSCR-JFTB.

P.g4-16
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NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, Attn: 02. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to NAVICP Code 02, with duplicate copies
to NAVICP Code 02 and to the designated test facility. The envelopes shall be clearly
marked. “DO NOT OPEN IN MAILROOM”.

Within 120 days after receipt of sample(s) the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to PCO
DSCR-JFTB.

P.B5/16
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1.9 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver 2 units of lot/item 0001 within 180 calendar days
from the date of this contract to the Government at:

Naval Aviation Depot
Attn: Betty Lupton, Code 6.3.674
MCAS Cherry Point, NC 28533-5030

Marking of test sample(s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN
STOCK. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number
and the lot/item identification. The characteristics that the First Article must meet and
the testing requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and conditions
and within the time specified by the Government.

The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery

P.26/16
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within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor.

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not
consumed or destroyed in testing and,;

2) Shall remove and dispose of any First Article from the Government test
facility at the contractor’s expense.

F. Ifthe Government does not act within the time specified in paragraph B or C
above, the contracting officer shall, upon timely written request from the contractor,
equitably adjust under the changes clause of this contract the delivery or performance
dates and/or the contract price, and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or

the commencement of production of, the balance of the contract quantity is at the sole

risk of the contractor. Before First Article approval, the costs thereof shall not be allocable
1o this cntract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

I. The contractor shall produce both the First Article and the production quantity at
the same facility and shall submit a certification to this effect with each First Article.

J. The contractor shall provide specific written notification to the procuring contracting
officer informing him of the shipment of any article(s) furnished in accordance with

this clause. Such notification must be addressed to the attention of PCO DSCR-JFIB
Failure to provide such notification shall excuse the Government from any delay in
performing First Article Testing and informing the contractor of the results thereof.
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C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

1. Production Lot Test Sampling Requirements

A. The cognizant CAO/QAR shall select two (2) item(s) at random from the first
Production Lot.

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing P/N(78286) 65130-07 154-045/043 REV “E12” and

associated drawings, latest revisions, and specifications referenced therein.

B. Form/Fit

C. Dimensional Check

D. Review of documentation as provided under CDRL (DD1423) requirements.
In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply with
contract requirements. At least 2 samples of each part is required contract requirements.
TIL. Testing Location, Cost and Estimated Leadtime
A. Ship samples/data to MCAS Cherry Point, NC

B. Shipping container marking: “PRODUCT ION LOT SAMPLE-DO NOT
TAKE UP IN STOCK”

C. Estimated Cost for Inspection/Test is $3,500.00.

P.88716
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D. Estimated Leadtime for Inspection/Test is 30 days.

Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT,
NAS Cherry Point and/or CAO/QAR shall prepare and submit two copies of their test
report with conclusions and recommendations to the Contracting Officer.

IV. Shipment and Distribution of Samples

A. Fourteen (14) days of completionprior to shipment of production lot sample(s), the contractor
shall notify the designated test facility, in writing, of the anticipated shipping date, with

an information copy to the PCO DSCR-JFTB. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of Production lot Sample(s) two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to PCO DSCR-JFTB with duplicate copies to

NAVICP Code 02 and to the designated test facility. The envelope shall be clearly
marked. “DO NOT OPEN IN MAILROOM.”

C. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue (RFY) condition and provided ther
sample(s) have inspection approval of the cognizant. Sample(s) may be shipped as
production items only after all other units required under the contract have been
produced and are ready for shipment.

D. The designated test facility and the Contracting Officer shall be notified as to all
shipping data applicable to the sample, such as bill of lading number, method of shipment
etc.150 days prior to shipment.
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C-331 PRODUCTION LOT SAMPLES TESTING

A The Production Lot Samples shall be selected at reandom by the cognizant government
inspector. Such samples shall be submitted via the cognizant government inspector, all
transportation charges prepaid by the contractor to:

Naval Aviation Depot

Attn: Betty Lupton, Code 6.3.674

MCAS Cherry Point, NC 28533-5030

The samples shall be identified by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to
the deliver date of the production articles to allow 2 75 day period for testing by
the laboratory and written notification by the contracting officer of the approval
or disapproval of the samples. Within 45 days of the receipt of the samples, the
testing facility shall notify the contracting officer,Naval Inventory Control Point-
NAVICP-Phil Code DSCR-JFTB of the results of the testing, together with a
DSCR-JFTB together with a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 75 day from their
submission for such testing, the contract delivery schedule shall be equitably
adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract, and this contract shall be subject
to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the
lot must pass all the contract requirements. In the event a sample fails to pass such

P.18716
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requirements, the lot will be rejected. In such event, the government may, at its
option and at no additional cost to the government, ({) terminate all or any portion
of this contract for default, (I) require the manufacture of a new Production Lot, or
a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the government, or (1II) require the
submission of additional samples for test. The foregoing procedures shall apply

‘to new or reworked production lots in the same way as they did to the original
Production Lot.

F.For each additional sample or each resubmission of a modified sample which

the contractor is required to submit for approval hereunder as a result of a failure

of a previous sample to conform to the requirements of the specification, the contractor
shall pay to the government the costs of reinspection, shipping, examination,

and retesting by the government, and the contractor and his sureties (if any) shall be
liable for the amount of such costs.

G. All transportation charges incurred in the submission and return of any Production
Lot Sample shall be borne by the contractor.

H. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.
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QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

NSN: 3120-01-334-2934 P/N: (78286) 65130-07154-045/043
NOMECLATURE: BEARING, PLAIN ROD END

Articles to be furmished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 65130-07154-045 REV “E127/043”
and all details and specifications referenced therein.

1. Material P/N  (78286) 65130-07154 shall be procured from OEM approved
source.

I1. Quality/Inspection Requirements

A. MIL-1-45208 applies: Refer to contract section E or 1509000
Equivalent

B. First Article Testing applies: Refer to contract section L.

C. Production Lot Testing applies: Refer to contract section C.
D. Mandatory Inspection applies: Refer to contract section C.

III. Supplemental Requirements
A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.

B. The contractor shall include on the detailed process operation sheets developed,
a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/
operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot
Testing without approval from the Engineering Support Activity (ESA) via

the P.C.O.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging.

D. Markings should be /A/W MILSTD-130 REV “J” Para. 5.3.3 (a), (b), (c) and (g).
Method and location shall be /A/W drawing.

Cmagas A AN PO
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2) Major and Minor Characteristics-LOI shall be /A/W a sampling plan
acceptable to the QAR.

B. Cntical Charactenstics
1) 65130-0-7153
a. .6250-18 UNJF-3A Thread of area(-102(-103)
b. .625-18UNJF-3B Thread Area (-101)
C. .625-18 UNIF-3B Threaded Area (-1041-105)
d. Drawing notes (10. and 11.)

2) 65130-07154
a. Dwging Notes 13 and 14
b. 1.5619/1.5614 ¢043)
c. 1.3744/1.3739 (-045

d. (-101/.102)

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of other source and is
the sole responsibility of the contractor. The foregoing applies notwith standing any
reference to such equipment or the furnishing there of that may be contained in any
drawing or referenced specification.



